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General Dymemics Corporation K
Fort Worth, Texas //
Gentlemen:

25X1A

gardance with the provisions of Contract No,

and effective upon acceptance hereof, you are
authorized to proceed with the performﬂnce of Task Order No, 18
to said contract. /

2, The scope Of work to be performed under this Task
Order and such additional provision& as may be applicable are
set forth in the attached Schedule,

3. The estimated cost of the performance of this Task
25X1A Order, exclusive of fixed\ fee, is_

25X1A 4, The fixed fee for tlhe performance of this Task Order
shall be

5, The work and services\to be performed under this Task
Order shall begin 1 Janugry 1965 and continue through 30 June
1965, However, said peryiod of performance may be extended by
mutual agreement,

6. Upon executibdn of all copieé
return the original And one copy to
the remaining copy for your files.

of this Task Order, please
she undersigned, and retain

25X1A

Very truly yours,

ontracting Officer

ACKNOWLEDGEP AND ACCEPTED
GENERAL DYNAMICS CORPORATION

BY J o

TITLE

DATE
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yﬁ Task Order ., 18
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/

N / 25X1A
SCHEDULE

i

7
’

I. SCOPE OF WORK S
A

£ E
Contractor will provi é nebessary bPersonnel and facilities
to conduct the work as outlined in Contractor's Proposal 62-415
dated 27 November 1964, shid proposal herein incorporated by
reference, It Ly,

II. DELIVERY S \y

)
L

Delivery shall be accomplisheﬁ%in accordance with the
schedule as outlined in subject proﬁosal. The Technical Monitor
has the right to amend the scheduleiputlined in accordance with
the specific work assigned throughouk the life of the progran,
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